



Uttarakhand Project Development And Construction Corporation Ltd.

उत्तराखण्ड परियोजना विकास एवं निर्माण निगम लिमिटेड

Damuadhunga, Kathgodam (Nainital)

दमुवाढुंगा, काठगोदाम(नैनीताल)

Letter no: 76 /PMC/DGM-III/PIUJ

Date: 13.04.2023

Corrigendum no: 01


Sub: RFP Notice No.03/DGM-III/PIUJ/PMC/2022-23,dated28-03-2023 for Owner Engineer & Project Management Consultancy for Jamrani Dam Project.

Assignment title: Selection of Owner's Engineer & Project Management Consultant for Owner's Engineer and Project Management Consultancy Services for Dam Contract, Construction and Quality Control of Jamrani Dam Multipurpose Project over Gola river at Jamrani village in Dist Nainital of Uttarakhand State.

The RFP is amended as follows:

S.No	Clause No of RFP	Revised Clause
1	Note no 2 in Clause 3.12 of TOR in RFP document, page no 35	As the personnel requirement shall have a bearing on cost of proposal for the assignment separate financial proposals shall be made available for both Item Rate and EPC Type Contract scenario for the Main Dam. The Key Personnel indicated in the RFP shall be required for the entire assignment duration irrespective of the Main Dam Contract type and should be suitably accounted for in the financial costs.

Rest of the conditions of the RFP remain unchanged. Prospective bidders are advised to abide by the bidding schedule for bids submission.



(B.B Pandey)
Deputy General Manager

Letter no: /PMC/DGM-III/PMC/PIUJ

Date: 13.04.2023

Copy to following for information and n.a please:

1. General Manager, PIU Jamrani, UPDCC, Haldwani
2. Project Manager-4, PIU Jamrani, UPDCC, Haldwani
3. Project Manager-2, PIU Jamrani, UPDCC, Haldwani for uploading on website of PIU Jamrani.


(B.B Pandey)
Deputy General Manager

Office Address: Office of Deputy General Manager, Jamrani Drinking Water Multipurpose Project PIU (UPDCC), Gola Sinchai Colony, Damuadhunga, Kathgodam (Nainital) - 263136