



Uttarakhand Project Development And Construction Corporation Ltd.

उत्तराखण्ड परियोजना विकास एवं निर्माण निगम लिमिटेड

Damuadhunga, Kathgodam (Nainital)

दमुआडुंगा, काठगोदाम(नैनीताल)

Letter no: /PMC/DGM-III/PIUJ

Date: 20.05.2023

Corrigendum no: 01

Sub: RFP Notice No. 01/DGM-III/PIUJ/PMC/2023-24, dated 29-04-2023 for Owner's Engineer & Project Management Consultancy for Jamrani Dam Project.

Assignment title: Selection of Owner's Engineer & and Project Management Consultancy Services for Dam Contract, Construction and quality control of Jamrani Dam Multipurpose Project over Gola river at Jamrani village in Distt Nainital of Uttarakhand State.

Subsequent to RFP Notice No. 01/DGM-III/PIUJ/PMC/2023-24, dated 29-04-2023 invited by this office, it is informed that the last date for submission of proposals is amended to 14:00 hrs IST on 29-05-2023. Consequently the date and time for opening of Part I Technical Proposals stand amended to 11:00 hrs IST on 30-05-2023.

Rest of the conditions of the RFP remains unchanged. Prospective bidders are advised to abide by the bidding schedule for bids submission.

(Lalit Kumar)
Deputy General Manager

Letter no: ¹⁰⁷/PMC/DGM-III/PMC/PIUJ

Date: 20.05.2023

Copy to following for information and n.a please:

1. General Manager, PIU Jamrani, UPDCC, Haldwani
2. Project Manager-4, PIU Jamrani, UPDCC, Haldwani
3. Project Manager-2, PIU Jamrani, UPDCC, Haldwani for uploading on website of PIU Jamrani.

(Lalit Kumar)
Deputy General Manager

Office Address: Office of Deputy General Manager, Jamrani Drinking Water Multipurpose Project PIU (UPDCC), Gola Sinchai Colony, Damuadhunga, Kathgodam (Nainital) - 263136