



Uttarakhand Project Development And Construction Corporation Ltd.
उत्तराखण्ड परियोजना विकास एवं निर्माण निगम लिमिटेड
Damuadhunga, Kathgodam (Nainital)
दमुवाढुंगा, काठगोदाम (नैनीताल)

Letter No. **56** /PMC/DGM-III/PIUJ/2022-23,

Dated: **21** March, 2023


Office Order

Sub: RFP Notice No. RFP No: 02/ DGM-III/ PIUJ/ PMC/ 2022-23, Dated 21.12.2022 for Selection of Owner's Engineer and Project Management Consultancy (OE & PMC) for Jamrani Dam Project.

Assignment title: Selection of Owner's Engineer & Project Management Consultant for Owner's Engineer & Project Management Consultancy (PMC) services for Dam Contract of Jamrani Dam Multipurpose Project over Gola River at Jamrani village in Distt Nainital of Uttarakhand State.

Subsequent to issue of RFP and evaluation of received bids for the above assignment, the RFP stands cancelled as per decision of Tender Evaluation Committee framed for evaluation of the RFP.

Fresh RFP shall be issued in due course of time. This issues with the approval of the Competent Authority.


(B.B. Pandey)
Dy. General Manager

Letter No. /PMC/DGM-III/PIUJ/2022-23 Dated March, 2023

Copy to :-

1. General Manager, PIU Jamrani, UPDCC, Haldwani
2. Project Manager-4, PIU Jamrani, UPDCC, Haldwani
3. Project Manager-2, PIU Jamrani, UPDCC, Haldwani for uploading on website of PIU Jamrani.
4. M/s WAPCOS Ltd., Gurgaon, Haryana
5. M/s Ehyte India Pvt. Ltd., Gurgaon, Haryana

(B.B. Pandey)
Dy. General Manager

Office Address: Office of Dy. General Manager, Jamrani Drinking Water Multipurpose Project PIU (UPDCC), Gola Sinchai Colony, Damuadhunga, Kathgodam (Nainital)