



Uttarakhand Project Development And Construction Corporation Ltd.
उत्तराखण्ड परियोजना विकास एवं निर्माण निगम लिमिटेड
Damuadhunga, Kathgodam (Nainital)
दमुवाढुंगा, काठगोदाम(नैनीताल)

Letter no: 203 /PMC/DGM-III/PMC/PIUJ

Date: 29.11.2022

Corrigendum no: 04

Sub: RFPNoticeNo.01/DGM-III/PIUJ/PMC/ 2022-23, dated 24-09-2022 for Owner Engineer & Project Management Consultancy for Jamrani Dam Project.

Assignment title: Selection of Owner's Engineer & Project Management Consultant for Owner's Engineer & and Project Management Consultancy (OE&PMC) Services for Dam Contract of Jamrani Dam Multipurpose Project over Gola river at Jamrani village in Distt Nainital of Uttarakhand State.

Subsequent to Corrigendum No 03 dated 26.11.2022 issued for the above assignment the last date for submission of proposals is amended to 12:00 hrs IST on 15-12-2022. Consequently the date and time for opening of Part I Technical Proposals stand amended to 11:00 hrs IST on 16-12-2022. Rest of the conditions of the Corrigendum 03 remain unchanged.

(B.B Pandey)

Deputy General Manager

Letter no: /PMC/DGM-III/PMC/PIUJ

Date: 29.11.2022

Copy to following for information and n.a please:

1. General Manager, PIU Jamrani, UPDCC, Haldwani
2. Project Manager-4, PIU Jamrani, UPDCC, Haldwani
3. Project Manager-2, PIU Jamrani, UPDCC, Haldwani for uploading on website of PIU Jamrani.

(B.B Pandey)

Deputy General Manager

Office Address: Office of Deputy General Manager, Jamrani Drinking Water Multipurpose Project PIU (UPDCC), Gola Sinchai Colony, Damuadhunga, Kathgodam (Nainital) - 263126