

Letter no: **85** /PMC/DGM-III/PIUJ

Date: 29.04.2023


Office Order

Sub: RFP Notice No. 03/DGM-III/PIUJ/PMC/2022-23, dated 28-03-2023 for Owner's Engineer & Project Management Consultancy for Jamrani Dam Project.

Assignment title: Selection of Owner's Engineer & and Project Management Consultancy Services for Dam Contract, Construction and quality control of Jamrani Dam Multipurpose Project over Gola river at Jamrani village in Distt Nainital of Uttarakhand State.

Subsequent to issue of RFP and receipt of single bid for the above assignment, the RFP stands cancelled as per decision of Tender Evaluation Committee framed for evaluation of RFP.

Fresh RFP shall be issued in due course of time. This issues with the approval of the Competent Authority


29/04**(B.B. Pandey)**

Deputy General Manager

Letter no: /PMC/DGM-III/PIUJ, dated as above

Copy to following for information and n.a please:

1. General Manager, PIU Jamrani, UPDCC, Haldwani
2. Project Manager-4, PIU Jamrani, UPDCC, Haldwani
3. Project Manager-2, PIU Jamrani, UPDCC, Haldwani for uploading on website of PIU Jamrani.
4. M/s Ehyte India (P) Limited, Gurgaon, Haryana.

**(B.B. Pandey)**

Deputy General Manager

Office Address: Office of Deputy General Manager, Jamrani Drinking Water Multipurpose Project PIU (UPDCC), Gola Stinchai Colony, Damuadhunga, Kathgodam (Nainital) - 263136